

## Government of the Punjab Punjab Intermediate Cities Improvement Investment Program



Date: 16th September 2020

## PUBLICATION OF THE AWARD OF THE CONTRACT

- Name of Procuring Agency: Punjab Intermediate Cities Improvement Investment Program (PICIIP), Local Government & Community Development Department, Punjab, Pakistan (Asian Development Bank Funded Project)
- 2. Bidding Reference No: NCB-Works/PICIIP-03

Contract Description/Name of work/item: Procurement of works for Sahiwal Water and Sanitation

Lot 1: Water Supply System, Filtration Plants, Tubewells, OHRS, SCADA and Allied Works - <u>NOTE</u>: Technical evaluation revealed that none of the bidders could qualify for Lot 1. The bidding process for Lot – 1 was annulled and has been re-advertised separately.

Lot 2: North Zone A (Sanitation) Trunk Main Sewer Lines and Allied Works

Lot 3: North Zone B (Sanitation) Trunk Main Sewer Conduit, Influent Pumping Station and Allied Works

Lot 4: South Zone Trunk Main Sewer, Effluent Pumping Station and Allied Works

- 3. Method of Procurement: National Competitive Bidding using Single-Stage: Two Envelope bidding procedure
- IFB Published: ADB website, PMU PICIIP Website and Daily Newspapers "The Nation" & "The Express" Newspapers on 15th May 2020.
- 5. Total Bid documents Sold: Twenty-Eight (28)
- 6. Total Bids Received:
  - a. For Lot 2: Five (05)
  - b. For Lot 3: Five (05)
  - c. For Lot 4: Seven (07)
- 7. Technical Bid Opening date: 15th June 2020
- 8. Price Bid Opening date: 17th August 2020
- 9. No. of Bids qualified:
  - a. For Lot 2: Two (02)
  - b. For Lot 3: Three (03)
  - c. For Lot 4: Three (03)
- 10. No. of Bid(s) Rejected: Nil
- 11. No. of Bid(s) technically dis-qualified:
  - a. For Lot 2: Three (03)
  - b. For Lot 3: Two (02)
  - c. For Lot 4: Four (04)
- 12. The Completion Date for the whole of the Works are:
  - a. For Lot 2: Five Hundred Forty-Seven (547) days
  - b. For Lot 3: Five Hundred Forty-Seven (547) days
  - c. For Lot 4: Five Hundred Forty-Seven (547) days



S. No.	Bidder Name	Qualification Status				
1.	M/s Brisk International Pvt Ltd & Al Noor Builders	Disqualified (Reason: Failed to meet the requirement of average annual turnover and financial resources)				
		Non-responsive (Reason: Material deviation to the letter of				
2.	M/s Maqbool – CALSON JV	technical bid.)				
end of temporary	M/s Habib Construction Services Ltd. &	Disqualified				
3.	Sheikh Nazar Muhammad & Co. Pvt. Ltd. JV	(Reason: Failed to meet the requirement of projects of similar size & nature)				
٥.	(M/s HCS-SNMC JV)					
and the second	(Who there exists a sty		2			
	M/s China Gansu International Corporation	Qualified				
4.	for Economic & Technical Cooperation					
5.	M/s Tayyab Manzoor Tarrar & Muhammad Afzal Contractor JV (M/s TMT-MAC JV)	Disqualified (Reason: Failed to meet the requirement of Key Activities)				
6.	M/s ZKB – Reliable JV	Qualified				
	•					
	M/s 71- service Franciscoping Det 1 td	Qualified				
7.	M/s Zhongmei Engineering Pvt. Ltd.					
8.	M/s Sajjad & Co M/s Jam Brothers M/s Al Shan M/s Pacon International JV	Disqualified  (Reason: Discrepancy and inconsistent information in audited financial statements of M/s Jam Brothers)				
9.	M/s Muhammad Idrees Government Contractor Bahawalpur	Disqualified (Reason: Failed to meet the requirement of average annual construction turnover)				

S#	Bidder's Name	LOT#	Value of EE (PKR)	Bid Amount – As Opened (PKR)	Amount of Correcti ons (PKR)	Corrected Bid Amount (PKR)	Discount Offered (PKR	Evaluated Bid Price (PKR)	%age of EE	Ran king
1	M/s China Gansu International Corporation for Economic & Technical Cooperation	2	2,114,6 70,283-	2,127,457,6 41.49/-	853,294. 23	2,128,310 ,935.72/-	NIL	2,128,310, 935.72/-	0.65%	1st



2	M/s ZKB – Reliable JV			2,347,609,7 76/-	2,127,46 9/-	2,349,737 ,245/-	(127,944, 732)	2,221,792, 513/-	5.07%	2 <sup>nd</sup>
3.	M/s China Gansu International Corporation for Economic & Technical Cooperation	3	1,810,5	1,900,299,8 27.13/-	(22,812. 97)	1,900,277 ,014.16	(27,299,8 27.13)	1,872,977, 187.03/-	3.45%	1st
4.	M/s ZKB – Reliable JV		50,104-	2,096,558,9 36/-	(749,526	2,095,809 ,410/-	(125,793, 536)	1,970,015, 874/-	8.81%	2 <sup>nd</sup>
5.	M/s Zhongmei Engineering Pvt. Ltd.			2,125,051,5 88.34/-	1,035,54 4.32/-	2,126,087 ,132.66	NIL	2,126,087, 132.66	17.43%	3rd
6.	M/s ZKB – Reliable JV	4		2,006,910,5 54/-	1,454,54 8/-	2,008,365 ,102	(56,116,8 83)	1,952,248, 219/-	4.12%	1st
7.	M/s China Gansu International Corporation for Economic & Technical Cooperation		4 1,875,0 11,077-	2,029,084,3 22.34/-	(8,769.3	2,029,075 ,553.01/-	NIL	2,029,075, 553.01/-	8.22%	2 <sup>nd</sup>
8.	M/s Zhongmei Engineering Pvt. Ltd.			2,187,255, 315.76/-	(48,586, 241.91)	2,138,669 ,073.85/-	NIL	2,138,669, 073.85/-	14.06%	3rd

## CONCLUSION:

The systematic evaluation in accordance with the bidding document lead to the conclusion that the Contract of Works for Sahiwal - Water and Sanitation's Lot-2: North Zone A (Sanitation) Trunk Main Sewer Lines & Allied Works and Lot-3: North Zone B (Sanitation) Trunk Main Sewer Conduit, Influent Pumping Station & Allied Works should be awarded to M/s China Gansu International Corporation for Economic & Technical Cooperation at a cost of PKR 2,128,310,935.72 i.e. 0.65% above Engineer's Estimate and PKR 1,872,977,187.03 i.e. 3.45% above Engineer's Estimate, respectively.

The Contract of Works for Sahiwal - Water and Sanitation's Lot-4: South Zone Trunk Main Sewer, Effluent Pumping Station & Allied Works shall be awarded to M/s ZKB - Reliable JV at a cost of PKR 1,952,248,219/- i.e. 4.12% above the Engineer's Estimates.

> DIRECTOR (PROCUREMENT & CONTRACTS)